

BID# S16-006

IT Backbone and Wifi Refresh Components

Opening Date: 2/4/16

TABULATION

VENDOR NAME **FLUXLIGHT**

COMPONENT TOTAL \$ **VARIABLES / PARTIAL**

ITEM #	DESCRIPTION	TOTAL	NOT AVAILABLE
32	One day of on-site installation and configuration at Leander, Texas	\$ N/A	✓
33	Two days of on-site installation and configuration at Leander, Texas	\$ N/A	✓
34	Three days of on-site installation and configuration at Leander, Texas	\$ N/A	✓

VENDOR NAME **FORBUECH**

COMPONENT TOTAL \$ **166,952.62**

ITEM #	DESCRIPTION	TOTAL	NOT AVAILABLE
32	One day of on-site installation and configuration at Leander, Texas	\$ 11,920	
33	Two days of on-site installation and configuration at Leander, Texas	\$ 9685	
34	Three days of on-site installation and configuration at Leander, Texas	\$ 7450.-	

VENDOR NAME **CENTRE TECH**

COMPONENT TOTAL \$ **126,503.09**

ITEM #	DESCRIPTION	TOTAL	NOT AVAILABLE
32	One day of on-site installation and configuration at Leander, Texas	\$ 1650.-	
33	Two days of on-site installation and configuration at Leander, Texas	\$ 3300.-	
34	Three days of on-site installation and configuration at Leander, Texas	\$ 4950.-	

VENDOR NAME **ACCOUNTS**

COMPONENT TOTAL \$ **200,232**

2ND
SHEET
COW
INCOMP
LETE.
js

ITEM #	DESCRIPTION	TOTAL	NOT AVAILABLE
32	One day of on-site installation and configuration at Leander, Texas	\$ 1000.-	
33	Two days of on-site installation and configuration at Leander, Texas	\$ 2000.-	
34	Three days of on-site installation and configuration at Leander, Texas	\$ 3000	

VENDOR NAME **TABOR PA**

COMPONENT TOTAL \$ **142,236.58**

ITEM #	DESCRIPTION	TOTAL	NOT AVAILABLE
32	One day of on-site installation and configuration at Leander, Texas	\$	✓
33	Two days of on-site installation and configuration at Leander, Texas	\$	✓
34	Three days of on-site installation and configuration at Leander, Texas	\$	✓

BID# S16-006

IT Backbone and Wifi Refresh Components

Opening Date: 2/4/16

TABULATION

VENDOR NAME	PRIME SYSTEMS	COMPONENT TOTAL	\$ 105,048.
-------------	---------------	-----------------	-------------

ITEM #	DESCRIPTION	TOTAL	NOT AVAILABLE
32	One day of on-site installation and configuration at Leander, Texas	\$ 2500.-	
33	Two days of on-site installation and configuration at Leander, Texas	\$ 5000.-	
34	Three days of on-site installation and configuration at Leander, Texas	\$ 7500.-	

VENDOR NAME	RELIABLE IT DBA BROAD LEAF GROUP	COMPONENT TOTAL	\$ 141,792.64
-------------	-------------------------------------	-----------------	---------------

ITEM #	DESCRIPTION	TOTAL	NOT AVAILABLE
32	One day of on-site installation and configuration at Leander, Texas	\$ 1710.-	
33	Two days of on-site installation and configuration at Leander, Texas	\$ 3340.-	
34	Three days of on-site installation and configuration at Leander, Texas	\$ 4970.-	

VENDOR NAME	MOSIGHT PUBLIC SECTOR	COMPONENT TOTAL	\$ 132,903.33
-------------	--------------------------	-----------------	---------------

ITEM #	DESCRIPTION	TOTAL	NOT AVAILABLE
32	One day of on-site installation and configuration at Leander, Texas	\$ 1600.-	
33	Two days of on-site installation and configuration at Leander, Texas	\$ 3200.-	
34	Three days of on-site installation and configuration at Leander, Texas	\$ 4800.-	

VENDOR NAME	AGR	COMPONENT TOTAL	\$ 87,657.12 PARTIAL
-------------	-----	-----------------	----------------------

ITEM #	DESCRIPTION	TOTAL	NOT AVAILABLE
32	One day of on-site installation and configuration at Leander, Texas	\$	✓
33	Two days of on-site installation and configuration at Leander, Texas	\$	✓
34	Three days of on-site installation and configuration at Leander, Texas	\$	✓

VENDOR NAME	OFFICE DOWNTOWN	COMPONENT TOTAL	\$ 223,805.-
-------------	-----------------	-----------------	--------------

ITEM #	DESCRIPTION	TOTAL	NOT AVAILABLE
32	One day of on-site installation and configuration at Leander, Texas	\$ 1169.-	
33	Two days of on-site installation and configuration at Leander, Texas	\$ 2338.-	
34	Three days of on-site installation and configuration at Leander, Texas	\$ 3502.-	